STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
ESC/OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

November 3, 2000

02-Sha-44-69.5/105.1
02-367504
ACNH-P044(037)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SHASTA COUNTY NEAR VIOLA
AND OLD STATION FROM 0.6 km EAST OF VIOLA TO 0.2 km WEST OF PLUM VALLEY ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 14, 2000.
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal

and Contract, and the Federal Minimum Wages with Modification Number 13 dated 10-27-00. A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

Project Plan Sheets 1, 2, 6, 8, 9 and 10 are revised. Half-sized copies of the revised sheets are attached for substitution
for the like-numbered sheets.

Project Plan Sheet 4A is added. A half-sized copy of the added sheet is attached for addition to the project plans.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the first
paragraph:

"Attention is directed to "Cooperation" of these special provisions."
In the Special Provisions, Section 10-1.04 "COOPERATION," the following paragraph is added after the first paragraph:

"It is anticipated that work by another contractor (Contract No. 02-307104) to realign curve in Shasta
County on Route 44 from 6.3 km west to 0.6 km west of Lost Camp Road (KP 85.8 to KP 86.6) may be in
progress adjacent to or within the limits of this project during progress of the work on this contract."

In the Special Provisions, Section 10-1.21, "ASPHALT CONCRETE," the following paragraph is added before the
second to the last paragraph:

"Where the existing pavement is to be widened by constructing a new structural section adjacent to the
existing pavement, the new structural section, on both sides of the existing pavement, shall be completed to
match the elevation of the edge of the existing pavement at each location prior to spreading and compacting
asphalt concrete over the adjacent existing pavement."

In the Proposal and Contract, the Engineer’s Estimate Items 10, 11, 12, 13, 14, 15 18, 19 and 26 are revised, Items 31
and 32 are added and Item 30 is deleted as attached.
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To Proposal and Contract book holders:

Replace the Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief

Office of Plans, Specifications & Estimates

Division of Office Engineer

Attachments



ENGINEER'S ESTIMATE

02-367504
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

1 070010 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM LUMP SUM

PATH)
2 070018 TIME-RELATED OVERHEAD WDAY 100
3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM
(S)
4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM
(S)
5 128650 PORTABLE CHANGEABLE MESSAGE | LS LUMP SUM LUMP SUM
(S) SIGN
6 150662 REMOVE METAL BEAM GUARD M 290

RAILING
7 150715 REMOVE THERMOPLASTIC M2 67

PAVEMENT MARKING
8 150722 REMOVE PAVEMENT MARKER EA 8130
9 151224 REMOVE DELINEATOR EA 300
10 153103 COLD PLANE ASPHALT CONCRETE | M2 1450
(S) PAVEMENT
11 190185 SHOULDER BACKING STA 710
12 198007 IMPORTED MATERIAL (SHOULDER | TONN 9610

BACKING)
13 374206 SEAL RANDOM CRACKS LNKM 70
14 390095 REPLACE ASPHALT CONCRETE M3 2850

SURFACING
15 390152 ASPHALT CONCRETE TONN 60 600
16 019970 PAINT CATTLE GUARD END WINGS | LS LUMP SUM LUMP SUM
17 820108 DELINEATOR (CLASS 2) EA 880
18 019971 HIGHWAY POST MARKER EA 51
19 820112 MARKER (CULVERT) EA 190
20 820140 OBJECT MARKER (TYPE PB) EA 3
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ENGINEER'S ESTIMATE

02-367504
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
21 820151 OBJECT MARKER (TYPE L-1) EA 8
22 832001 METAL BEAM GUARD RAILING M 210
(S)
23 839565 TERMINAL SYSTEM (TYPE SRT) EA 6
(S)
24 840515 THERMOPLASTIC PAVEMENT M2 140
(S) MARKING
25 019972 THERMOPLASTIC PAVEMENT M2 13
(S) MARKING (RECESSED)
26 840560 THERMOPLASTIC TRAFFIC STRIPE M 138 000
(S) (SPRAYABLE)
27 019973 TRANSVERSE GROOVE M 230
(S)
28 850122 PAVEMENT MARKER EA 8130
(S) (RETROREFLECTIVE- RECESSED)
29 860811 DETECTOR LOOP EA 6
(S)
30 BLANK
31 394002 PLACE ASPHALT CONCRETE M2 1630
(MISCELLANEOUS AREA)
32 999990 MOBILIZATION LS LUMP SUM LUMP SUM
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